

1. REMOVE & REPL. 45' x 13'  
SECTION ON SE 162 ADJACENT  
FROM IMOFF PROPERTY  
 $585 \text{ LF} \times 4.50 = 2,632.50$

2. REMOVE & REPL. 12' x 6'  
SECTION ON LOOP RD (SE 164<sup>TH</sup> ST)  
 $72 \text{ LF} \times 4.50 = 324.-$

3. REMOVE & REPL. 24' x 9'  
AT BOTTOM OF SE. 167<sup>TH</sup> ST.  
 $216 \text{ LF} \times 4.50 = 972.-$

ROADS 2017 (Continued)

4. IMPROVE TURN RADIUS AT  
SE 164<sup>TH</sup> ST AND 239<sup>TH</sup> AVE. SE.  
(INCLUDES EXTENDING PIPE UNDER  
ROAD, FILL BUILD-UP AND  
ASPHALT WORK.

a. PIPE EXTENSIONS (EST.)	200.-
b. FILL MATERIAL (EST.)	250
c. ASPHALT $120 \text{ LF} \times 4.50 =$	540.-

SUMMARY OF COSTS:

MISC. MATERIAL  
PROPOSED SUBLET WORK

\$ 838.75  
4918.50  
5757.25 1,081.50